STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 11/ 04 IN TULARE COUNTY NEAR TULARE FROM RR | NVOCLVEMENT 05/ 12/ 04
CONTRACT NUMBER 06- 323104 0.4 KM WEST TO 0.4 KM EAST OF CONTRACT CODE 'D '
LOCATI ON 06- TUL- 137-20. 4/ 20.9 ROAD 140 31 CONTRACT | TEMS
SI GNALS AND LI GHTI NG FEDERAL Al D ACST-P137-(008)E

PHG P137- (008) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HB1 442,000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF Bl DDERS 3 ENG NEERS EST 351, 000. 00 AMOUNT OVER 72,892. 30 PERCENT OVER EST 20. 77
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 423,892. 30 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
2 440, 699. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 497, 235. 40 2 HENDERSON CONSTRUCTI ON  COVPANY 559 455-1980
00508614
4942 E YALE AVENUE STE 101 FAX 559 455-1987

FRESNO CA 93727



06- 323104 Bl D245

06- TUL- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 11/ 04 05/ 12/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
K R C SAFETY COVPANY TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
VI SALI A CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
SUM T ELECTRI C ELECTRI CAL

CLOVI S CA



06- 323104 Bl D245

06- TUL- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 11/ 04 05/ 12/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C ELECTRI C COVPANY | TEM 31
VI SALI A CA
BOBBI E MACK GRI NDI NG | TEMS 10 AND 12 ( PARTI AL)
VI SALI A CA
CALI FORNI' A GRI NDI NG SPECI ALTY ITEMS 3, 5, 9, 22, 24 (PARTIAL)
BAKERSFI ELD CA
REYCO SM TH AND REYNCLDS | TEMS 15 AND 16
CORONA CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASOHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA 93227
GLOBAL ENVI RORNVENTAL NETWORK | NC WATER PCOLLUTI ON CONTRCL PLAN
P O BOX 8068

FOUNTAI N VALLEY CA 92728

K R C SAFETY COVPANY TRAFFI C CONTROL
6084 W HURLEY AVENUE
VI SALI A CA 93291

MADCO ELECTRI C LOOP DETECTCRS
2135 E FRONT STREET
SELVA CA 93662

CONTI NUED ON NEXT PAGE



06- 323104 Bl D245

06- TUL- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 11/ 04 05/ 12/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SAFETY STRI PI NG STRI PI NG
P O BOX 1020
GOSHEN CA 93227
SAMS EQUI PMENT AND SUPPLI ES PAVEMENT MARKERS
P O BOX 7797

FRESNO CA 93747



06- 323104 Bl D245

06- TUL- 137 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 11/ 04 05/ 12/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 250. 00* 2, 250. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 26, 000. 00* 26, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00* 8, 000. 00
6 150711 REMOVE PAI NTED TRAFFI C STRI PE M 200 4.92 984. 00
7 032793 REMOVE PAI NTED TRAFFI C STRI PE ( YELLOW M 170 6. 56 1, 115. 20
8 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 13 174. 00 2,262.00
9 150742 REMOVE ROADSI DE S| GN EA 9 125. 00 1, 125. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 000 5. 80 5, 800. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 770 31. 50 24, 255. 00
13 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 15 380. 00 5, 700. 00
15 203014 FI BER ( EROSI ON CONTROL) KG 110 7.61 837. 10
16 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 60 25. 98 1, 558. 80
17 260201 CLASS 2 AGGREGATE BASE VB 460 80. 00 36, 800. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,980 62. 10 122, 958. 00
19 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 52 100. 00 5, 200. 00
AREA)
20 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 96 28.00 2, 688. 00
21 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 7 736. 00 5, 152. 00
22 566011 ROADSI DE SI GN - ONE POST EA 4 200. 00 800. 00
23 810111 SURVEY MONUMENT ( TYPE A) EA 3 400. 00 1, 200. 00
24 (S) 820107 DELI NEATOR ( CLASS 1) EA 10 35. 00 350. 00
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 130 28. 75 3,737.50
26 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,970 .59 1, 162. 30
( SPRAYABLE)
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 080 .92 2, 833. 60
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 440 1.74 765. 60
29 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 .76 91. 20
(BROKEN 3.66 M- 0.92 M
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 260 2.95 767.00
31 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 150, 000. 00* 150, 000. 00

TOTAL 423, 892. 30
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